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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 896 AND FOUR SEASONS PARKWAY INTERSECTION IMPROVEMENT

     CALL ORDER   : 002                     CONTRACT ID : T200800711.02                COUNTIES : NEW CASTLE

     LETTING DATE : 07/13/10                DISTRICT    : N1

     STATE/FEDERAL AID NO: ESTP-N387(13)    CONTRACT TIME :   54  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ESTP-N387(13)

     THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS,

     WIDENING LEFT-TURN LANE, RECONSTRUCTING CURBED MEDIAN,

     CONVERTING EXISTING DRAINAGE INLET TO JUNCTION BOX, PLACING

     NEW DRAINAGE INLET AND OTHER INCIDENTAL CONSTRUCTION IN

     ACCORDANCE WITH THE LOCATION, NOTES AND DETAILS SHOWN ON THE

     PLANS AND AS DIRECTED BY THE ENGINEER.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 08/18/10 to vendor GREGGO & FERRARA INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       467,243.73     82.9394% 100.0000%

   1    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $       563,355.81    100.0000% 120.5700%

   2    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $       598,403.77    106.2213% 128.0710%

   3    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $       647,664.77    114.9655% 138.6139%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROAD

                                          |                             |                             |

0010 209001                  50.000  CY   |      39.21810        1960.91|      23.00000        1150.00|      33.80000        1690.00

  BORROW, TYPE A                          |                             |                             |

0020 209002                  20.000  CY   |      25.29785         505.96|      28.00000         560.00|      44.75000         895.00

  BORROW, TYPE B                          |                             |                             |

0030 212000                  70.000  CY   |      16.27310        1139.12|      12.00000         840.00|      14.12000         988.40

  UNDERCUT EXCAVATION                     |                             |                             |

0040 302007                 476.000  CY   |      24.65541       11735.98|      77.00000       36652.00|      55.20000       26275.20

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0050 401663                  13.000  TON  |     106.33539        1382.36|     160.00000        2080.00|     165.12000        2146.56

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0060 401665                   4.000  TON  |     189.89235         759.57|     180.00000         720.00|     321.17000        1284.68

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0070 401666                   6.000  TON  |     161.32390         967.94|     160.00000         960.00|     233.31000        1399.86

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0080 501512                1071.000  SY   |     100.00000      107100.00|     150.00000      160650.00|     162.00000      173502.00

  PORTLAND CEMENT CONCRETE PAVEMENT, 12", |                             |                             |

  EARLY STRENGTH                          |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 896 AND FOUR SEASONS PARKWAY INTERSECTION IMPROVEMENT

     CALL ORDER   : 002                     CONTRACT ID : T200800711.02                COUNTIES : NEW CASTLE

     LETTING DATE : 07/13/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0090 612021                   8.000  LF   |      60.52850         484.23|     200.00000        1600.00|     167.27000        1338.16

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0100 701011                 355.000  LF   |      23.33248        8283.03|      26.00000        9230.00|      23.53000        8353.15

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0110 701025                 627.000  LF   |      12.00000        7524.00|      20.80000       13041.60|      23.51000       14740.77

  PORTLAND CEMENT CONCRETE CURB, TYPE2    |                             |                             |

  MODIFIED                                |                             |                             |

0120 705002                 754.000  SF   |       8.18536        6171.76|       4.95000        3732.30|       9.59000        7230.86

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0130 705007                 152.000  SF   |      30.04454        4566.77|      22.90000        3480.80|      29.46000        4477.92

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0140 705526                 986.000  SF   |      13.74935       13556.86|      12.50000       12325.00|      18.78000       18517.08

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0150 705527                 665.000  SF   |      17.11189       11379.41|      12.50000        8312.50|      17.83000       11856.95

  CURB RAMP, TYPE 5                       |                             |                             |

0160 708050                   1.000  EACH |    2160.81390        2160.81|    2000.00000        2000.00|    2681.28000        2681.28

  DRAINAGE INLET, 34" X 18"               |                             |                             |

0170 716000                   1.000  EACH |    1074.80944        1074.81|    1500.00000        1500.00|    1376.20000        1376.20

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0180 720527                1500.000  EADY |       0.30671         460.07|       0.80000        1200.00|       0.32000         480.00

  PLASTIC DRUMS                           |                             |                             |

0190 733002                  48.000  SY   |       8.91839         428.08|      20.00000         960.00|      34.19000        1641.12

  TOPSOILING, 6" DEPTH                    |                             |                             |

0200 734013                  48.000  SY   |       2.70827         130.00|       3.15000         151.20|       9.47000         454.56

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0210 735534                  48.000  SY   |       3.81977         183.35|       3.15000         151.20|       9.47000         454.56

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0220 742500                1836.000  HOUR |      41.67000       76506.12|      41.67000       76506.12|      41.67000       76506.12

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0230 742514                 184.000  HOUR |      60.42000       11117.28|      60.42000       11117.28|      60.42000       11117.28

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0240 743003                 108.000  EADY |      20.80637        2247.09|      66.00000        7128.00|      15.78000        1704.24

  ARROWPANELS, TYPE C                     |                             |                             |

0250 743004                  14.000  EADY |      70.22396         983.14|     110.00000        1540.00|      78.91000        1104.74

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 896 AND FOUR SEASONS PARKWAY INTERSECTION IMPROVEMENT

     CALL ORDER   : 002                     CONTRACT ID : T200800711.02                COUNTIES : NEW CASTLE

     LETTING DATE : 07/13/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0260 743005                  50.000  EADY |      60.21174        3010.59|      46.00000        2300.00|      57.61000        2880.50

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0270 743504                  14.000  EACH |     147.60499        2066.47|     200.00000        2800.00|     157.82000        2209.48

  WARNING SIGNS                           |                             |                             |

0280 743525                1188.000  EADY |       2.23090        2650.31|       6.60000        7840.80|       2.09000        2482.92

  TEMPORARY WARNING SIGNS                 |                             |                             |

0290 743537                  54.000  EADY |      70.87609        3827.31|     190.00000       10260.00|      11.52000         622.08

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0300 744505                   7.000  EACH |     411.93172        2883.52|     416.00000        2912.00|     420.86000        2946.02

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0310 744520                   2.000  EACH |     819.15571        1638.31|     874.00000        1748.00|     883.81000        1767.62

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0320 744523                   4.000  EACH |    1102.60870        4410.43|     983.00000        3932.00|     994.28000        3977.12

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0330 744524                   3.000  EACH |     711.51163        2134.53|     780.00000        2340.00|     789.11000        2367.33

  CONDUIT JUNCTION WELL, TYPE 5, 24" X    |                             |                             |

  16" PRECAST CONCRETE                    |                             |                             |

0340 744525                   7.000  EACH |     310.63848        2174.47|     239.00000        1673.00|     241.99000        1693.93

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0350 745521                 119.000  LF   |       7.35026         874.68|       5.20000         618.80|       5.26000         625.94

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0360 745524                 757.000  LF   |       4.29340        3250.10|       5.35000        4049.95|       5.42000        4102.94

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0370 745527                 549.000  LF   |      11.10389        6096.04|      11.45000        6286.05|      11.57000        6351.93

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0380 745542                 249.000  LF   |      29.22293        7276.51|      23.95000        5963.55|      24.20000        6025.80

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0390 745543                  29.000  LF   |      73.28846        2125.37|      46.80000        1357.20|      47.35000        1373.15

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0400 745544                1147.000  LF   |       7.74472        8883.19|       8.60000        9864.20|       8.68000        9955.96

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 896 AND FOUR SEASONS PARKWAY INTERSECTION IMPROVEMENT

     CALL ORDER   : 002                     CONTRACT ID : T200800711.02                COUNTIES : NEW CASTLE

     LETTING DATE : 07/13/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0410 746830                  13.000  CY   |     502.18841        6528.45|     879.00000       11427.00|     889.07000       11557.91

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0420 746847                   1.000  EACH |    2334.00000        2334.00|    2444.00000        2444.00|    2472.56000        2472.56

  POLE BASE, TYPE 3                       |                             |                             |

0430 746850                   6.000  EACH |     680.79800        4084.79|     770.00000        4620.00|     778.59000        4671.54

  POLE BASE, TYPE 4                       |                             |                             |

0440 748015                 699.000  SF   |       6.77589        4736.35|       1.87000        1307.13|       5.26000        3676.74

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0450 748506                1741.000  LF   |       1.87602        3266.15|       0.88000        1532.08|       1.56800        2729.89

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0460 748519                 100.000  LF   |       7.00000         700.00|       2.29000         229.00|       5.26000         526.00

  RETROREFLECTIVE PREFORMED               |                             |                             |

  PATTERNEDMARKINGS, 4"                   |                             |                             |

0470 748529                1103.000  SF   |       3.42000        3772.26|      13.23000       14592.69|      23.67000       26108.01

  RETROREFLECTIVE PREFORMED               |                             |                             |

  PATTERNEDMARKINGS, SYMBOL/LEGEND        |                             |                             |

0480 748530                 986.000  SF   |       3.15302        3108.88|       3.33000        3283.38|       5.26000        5186.36

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0490 748535                 274.000  LF   |       0.58217         159.51|       5.72000        1567.28|       5.26000        1441.24

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 4"                  |                             |                             |

0500 749687                   9.000  EACH |      55.00000         495.00|     100.00000         900.00|      78.91000         710.19

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0510 749688                   2.000  EACH |     150.00000         300.00|     200.00000         400.00|      42.09000          84.18

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

0520 749690                  44.000  SF   |       9.00000         396.00|      20.00000         880.00|      23.41000        1030.04

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0530 758000                 530.000  SY   |      17.14503        9086.87|      12.00000        6360.00|      10.85000        5750.50

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0540 762001                 264.000  LF   |       3.20471         846.04|       2.60000         686.40|       1.60000         422.40

  SAW CUTTING, HOT MIX                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 896 AND FOUR SEASONS PARKWAY INTERSECTION IMPROVEMENT

     CALL ORDER   : 002                     CONTRACT ID : T200800711.02                COUNTIES : NEW CASTLE

     LETTING DATE : 07/13/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0550 762002                1347.000  LF   |       3.67870        4955.21|       3.90000        5253.30|       6.40000        8620.80

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0560 763000                          LUMP |   15000.00000       15000.00|    6600.00000        6600.00|   22500.00000       22500.00

  INITIAL EXPENSE                         |                             |                             |

0570 763500                          LUMP |    8000.00000        8000.00|    5000.00000        5000.00|   14500.00000       14500.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0580 763501                          LUMP |   15000.00000       15000.00|    8230.00000        8230.00|    5260.00000        5260.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0590 763505                 594.000  HOUR |      75.00000       44550.00|      75.00000       44550.00|      75.00000       44550.00

  TRAFFIC OFFICERS                        |                             |                             |

     SECTION TOTALS                       |           $       453,429.99|           $       541,395.81|           $       583,397.77

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   FIXED QUANTITY

                                          |                             |                             |

0600 202000                 732.000  CY   |      18.87123       13813.74|      30.00000       21960.00|      20.50000       15006.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

     SECTION TOTALS                       |           $        13,813.74|           $        21,960.00|           $        15,006.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       467,243.73|           $       563,355.81|           $       598,403.77

====================================================================================================================================

     DBE GOALS                             |                 6         %|                  6         %|                  6         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 896 AND FOUR SEASONS PARKWAY INTERSECTION IMPROVEMENT

     CALL ORDER   : 002                     CONTRACT ID : T200800711.02                COUNTIES : NEW CASTLE

     LETTING DATE : 07/13/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROAD

                                          |                             |                             |

0010 209001                  50.000  CY   |      30.00000        1500.00|                             |

  BORROW, TYPE A                          |                             |                             |

0020 209002                  20.000  CY   |      35.00000         700.00|                             |

  BORROW, TYPE B                          |                             |                             |

0030 212000                  70.000  CY   |      25.50000        1785.00|                             |

  UNDERCUT EXCAVATION                     |                             |                             |

0040 302007                 476.000  CY   |      33.50000       15946.00|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0050 401663                  13.000  TON  |     200.00000        2600.00|                             |

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0060 401665                   4.000  TON  |     300.00000        1200.00|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0070 401666                   6.000  TON  |     380.00000        2280.00|                             |

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0080 501512                1071.000  SY   |     175.00000      187425.00|                             |

  PORTLAND CEMENT CONCRETE PAVEMENT, 12", |                             |                             |

  EARLY STRENGTH                          |                             |                             |

0090 612021                   8.000  LF   |     125.00000        1000.00|                             |

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0100 701011                 355.000  LF   |      32.00000       11360.00|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0110 701025                 627.000  LF   |      39.00000       24453.00|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE2    |                             |                             |

  MODIFIED                                |                             |                             |

0120 705002                 754.000  SF   |       7.40000        5579.60|                             |

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0130 705007                 152.000  SF   |      63.00000        9576.00|                             |

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0140 705526                 986.000  SF   |      18.25000       17994.50|                             |

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0150 705527                 665.000  SF   |      21.40000       14231.00|                             |

  CURB RAMP, TYPE 5                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 896 AND FOUR SEASONS PARKWAY INTERSECTION IMPROVEMENT

     CALL ORDER   : 002                     CONTRACT ID : T200800711.02                COUNTIES : NEW CASTLE

     LETTING DATE : 07/13/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 708050                   1.000  EACH |    2800.00000        2800.00|                             |

  DRAINAGE INLET, 34" X 18"               |                             |                             |

0170 716000                   1.000  EACH |     950.00000         950.00|                             |

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0180 720527                1500.000  EADY |       1.00000        1500.00|                             |

  PLASTIC DRUMS                           |                             |                             |

0190 733002                  48.000  SY   |      10.00000         480.00|                             |

  TOPSOILING, 6" DEPTH                    |                             |                             |

0200 734013                  48.000  SY   |       1.10000          52.80|                             |

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0210 735534                  48.000  SY   |      12.00000         576.00|                             |

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0220 742500                1836.000  HOUR |      41.67000       76506.12|                             |

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0230 742514                 184.000  HOUR |      60.42000       11117.28|                             |

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0240 743003                 108.000  EADY |      16.00000        1728.00|                             |

  ARROWPANELS, TYPE C                     |                             |                             |

0250 743004                  14.000  EADY |      80.00000        1120.00|                             |

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0260 743005                  50.000  EADY |      65.00000        3250.00|                             |

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0270 743504                  14.000  EACH |     162.00000        2268.00|                             |

  WARNING SIGNS                           |                             |                             |

0280 743525                1188.000  EADY |       2.50000        2970.00|                             |

  TEMPORARY WARNING SIGNS                 |                             |                             |

0290 743537                  54.000  EADY |     175.00000        9450.00|                             |

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0300 744505                   7.000  EACH |     423.80000        2966.60|                             |

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0310 744520                   2.000  EACH |     890.00000        1780.00|                             |

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |
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0320 744523                   4.000  EACH |    1001.00000        4004.00|                             |

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0330 744524                   3.000  EACH |     795.00000        2385.00|                             |

  CONDUIT JUNCTION WELL, TYPE 5, 24" X    |                             |                             |

  16" PRECAST CONCRETE                    |                             |                             |

0340 744525                   7.000  EACH |     244.00000        1708.00|                             |

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0350 745521                 119.000  LF   |       5.30000         630.70|                             |

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0360 745524                 757.000  LF   |       5.45000        4125.65|                             |

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0370 745527                 549.000  LF   |      11.65000        6395.85|                             |

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0380 745542                 249.000  LF   |      24.40000        6075.60|                             |

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0390 745543                  29.000  LF   |      48.00000        1392.00|                             |

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0400 745544                1147.000  LF   |       8.75000       10036.25|                             |

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0410 746830                  13.000  CY   |     550.00000        7150.00|                             |

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0420 746847                   1.000  EACH |    2490.00000        2490.00|                             |

  POLE BASE, TYPE 3                       |                             |                             |

0430 746850                   6.000  EACH |     784.00000        4704.00|                             |

  POLE BASE, TYPE 4                       |                             |                             |

0440 748015                 699.000  SF   |       1.90000        1328.10|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0450 748506                1741.000  LF   |       0.90000        1566.90|                             |

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0460 748519                 100.000  LF   |       2.35000         235.00|                             |

  RETROREFLECTIVE PREFORMED               |                             |                             |

  PATTERNEDMARKINGS, 4"                   |                             |                             |
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0470 748529                1103.000  SF   |      13.50000       14890.50|                             |

  RETROREFLECTIVE PREFORMED               |                             |                             |

  PATTERNEDMARKINGS, SYMBOL/LEGEND        |                             |                             |

0480 748530                 986.000  SF   |       3.40000        3352.40|                             |

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0490 748535                 274.000  LF   |       5.83000        1597.42|                             |

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 4"                  |                             |                             |

0500 749687                   9.000  EACH |      80.50000         724.50|                             |

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0510 749688                   2.000  EACH |      42.40000          84.80|                             |

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

0520 749690                  44.000  SF   |      25.55000        1124.20|                             |

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0530 758000                 530.000  SY   |      29.00000       15370.00|                             |

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0540 762001                 264.000  LF   |       1.25000         330.00|                             |

  SAW CUTTING, HOT MIX                    |                             |                             |

0550 762002                1347.000  LF   |       7.00000        9429.00|                             |

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0560 763000                          LUMP |   38500.00000       38500.00|                             |

  INITIAL EXPENSE                         |                             |                             |

0570 763500                          LUMP |   18100.00000       18100.00|                             |

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0580 763501                          LUMP |   13600.00000       13600.00|                             |

  CONSTRUCTION ENGINEERING                |                             |                             |

0590 763505                 594.000  HOUR |      75.00000       44550.00|                             |

  TRAFFIC OFFICERS                        |                             |                             |

     SECTION TOTALS                       |           $       633,024.77|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   FIXED QUANTITY

                                          |                             |                             |

0600 202000                 732.000  CY   |      20.00000       14640.00|                             |

  EXCAVATION AND EMBANKMENT               |                             |                             |

     SECTION TOTALS                       |           $        14,640.00|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       647,664.77|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                 6         %|                            %|                            %
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